



Rapti Academy of Health Sciences (RAHS)

Ghorahi, Dang, Nepal

Invitation for Bids

Date of publication: 2024/04/09

- Rapti Academy of Health Sciences** invites electronic bids from Nepalese eligible bidders for the various construction works under National Competitive Bidding procedures.
- Eligible Bidders may obtain further information and inspect the Bidding Documents by visiting PPMO website www.bolpatra.gov.np/egp.
- Bidders can submit their bid electronically by downloading the bidding documents for e-submission from PPMO's Website www.bolpatra.gov.np/egp. Bidders should deposit the cost (as specified below) of bidding document in the Project's Rajaswa (revenue) account as specified below and the scanned copy (pdf format) of the Bank deposit voucher shall be uploaded by the bidder at the time of electronic submission of the bids. Information to deposit the cost of bidding document in Bank:

Name of the Bank: Laxmi Sunrise Bank

Name of Office: Rapti Academy of Health Sciences

Office Account No.: 03911002022

- If the last date of purchasing and /or submission falls on a government holiday, then the next working day shall be considered as the last date. In such case the validity period of the bid and bid security shall remain the same as specified for the original last date of bid submission.
- All the details are as follows:

S.N.	Project	IFB Number	Cost of bid Document	Bid Bond	Pre Bid Meeting	Last date of Bid Document Purchase	Last date of Bid Submission	Cost Estimate (With VAT)	Minimum Average Annual Construction Turnover of the best 3 years within the last 10 years	Minimum Work experience of similar size and nature	Bid Validity Period
1	Construction of Mortuary	RAHS/NCB/WORKS/09/080/081	NPR 5,000/-	NPR 4,47,000/-	28/04/2024 3:00 PM	09/05/2024 12:00 PM	09/05/2024 2:00 PM	NA	NPR 33,532,678.32/-	NPR 8,642,732.15/-	90 days
2	Construction of Classroom	RAHS/NCB/WORKS/10/080/081	NPR 3,000/-	NPR 60,000/-	28/04/2024 3:00 PM	09/05/2024 12:00 PM	09/05/2024 2:00 PM	3,157,838.31	NA	NA	90 days
3	Construction of Deep Boring	RAHS/NCB/WORKS/11/080/081	NPR 3,000/-	NPR 43,000/-	28/04/2024 3:00 PM	09/05/2024 12:00 PM	09/05/2024 2:00 PM	2,194,460	NA	NA	90 days